

**RANKING****TENDER NO: 7.0 - 08/2014****CADANGAN MEMBINA DAN MENYIAPKAN PROJEK KOMPLEKS PENEMPATAN AGROPOLITAN  
CHEMOMOI (FASA 2), MUKIM PELANGAI, DAERAH BENTONG, PAHANG**

<b>BIL</b>	<b>KOD PENENDER</b>	<b>HARGA TAWARAN (RM)</b>	<b>TEMPOH SIAP</b>
1	25/54	9,365,600.00	71 MINGGU
2	24/54	9,400,000.00	72 MINGGU
3	32/54	9,500,000.00	72 MINGGU
4	48/54	9,529,912.25	72 MINGGU
5	22/54	9,563,020.00	72 MINGGU
6	29/54	9,564,636.60	72 MINGGU
7	31/54	9,586,000.00	72 MINGGU
8	4/54	9,766,190.00	72 MINGGU
9	18/54	9,766,307.90	72 MINGGU
10	5/54	9,800,000.00	72 MINGGU
11	41/54	9,851,511.30	72 MINGGU
12	37/54	9,887,035.80	72 MINGGU
13	45/54	9,890,233.00	72 MINGGU
14	26/54	9,892,263.20	72 MINGGU
15	30/54	9,903,151.40	72 MINGGU
16	20/54	9,963,731.00	72 MINGGU
17	51/54	9,978,205.00	70 MINGGU
18	34/54	9,981,075.00	72 MINGGU
19	2/54	9,989,673.60	72 MINGGU
20	38/54	9,995,787.90	72 MINGGU
21	54/54	10,000,004.95	72 MINGGU
22	14/54	10,004,650.90	72 MINGGU
23	36/54	10,032,351.40	72 MINGGU
24	33/54	10,035,660.80	72 MINGGU
25	11/54	10,036,200.00	72 MINGGU
26	19/54	10,038,928.60	72 MINGGU
27	52/54	10,050,088.88	72 MINGGU
28	12/54	10,055,000.00	70 MINGGU
29	13/54	10,060,107.00	72 MINGGU
30	6/54	10,074,447.20	72 MINGGU
31	39/54	10,082,753.58	72 MINGGU
32	46/54	10,190,150.70	64 MINGGU
33	47/54	10,290,000.00	72 MINGGU
34	49/54	10,375,812.00	72 MINGGU
35	1/54	10,386,282.60	72 MINGGU
36	27/54	10,538,949.66	72 MINGGU
37	42/54	10,600,000.00	TIDAK DINYATAKAN
38	43/54	10,648,190.60	72 MINGGU
39	40/54	10,990,000.00	72 MINGGU
40	23/54	11,190,179.65	72 MINGGU
41	9/54	11,235,756.80	65 MINGGU
42	8/54	11,245,943.40	72 MINGGU
43	53/54	11,516,308.00	72 MINGGU
44	21/54	11,608,421.20	72 MINGGU
45	10/54	11,630,714.60	72 MINGGU
46	44/54	11,808,992.10	72 MINGGU
47	50/54	11,906,721.60	72 MINGGU
48	35/54	12,200,000.00	72 MINGGU
49	15/54	12,200,447.10	72 MINGGU
50	16/54	12,820,000.00	72 MINGGU
51	7/54	12,983,523.70	70 MINGGU
52	3/54	13,798,303.10	79 MINGGU
53	28/54	14,765,171.20	TIDAK DINYATAKAN
54	17/54	14,995,403.40	52 MINGGU